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"ATTACHMENT A"

CHOWCHILLA WATER DISTRICT
PO BOX 905

CHOWCHILLA, CALIFORNIA 93610

COST ESTIMATE

BILL TO: Madera County Flood Control & Water DATE 12/1/2010
Conservation Agency CONTRACT NO.

STA. NO.

DESCRIPTION OF WORK: YEAR 1 & 2

Spray 1 mile of Slough on both sides with herbicide to control Arundo Donax in 10 days
Assume 2 man crew spraying 50 gallons of Glyphosate in 10% solution per day
Using drift retardant, blue dye, water conditioner & penetrant

LABOR REGULAR  TIME OVER  TIME TOTAL
HRS RATE AMOUNT HRS RATE AMOUNT

Maintenance Man 80 21.00$ 1,680.00$  31.50$   -$        1,680.00$      
Maintenance Man 80 21.00$ 1,680.00$  31.50$   -$        1,680.00$      

-$     -$          -$       -$        -$              
-$          -$       -$        -$              

SUBTOTAL LABOR 3,360.00$      
OVERHEAD SURCHARGE 91.00% 3,057.60$      
TOTAL LABOR 6,417.60$      

EQUIPMENT
EQUIP NO. DESCRIPTION HRS RATE AMOUNT

Tractor 80 30.00$    2,400.00$      
Water Trailer with Sprayer 80 15.00$    1,200.00$      

-$        -$              
-$              
-$              

TOTAL EQUIPMENT 3,600.00$      

MATERIAL
DESCRIPTION UNIT     QUANTITY PRICE AMOUNT

X
Glyphosate 10% solution gallon 700 X 20.00$    14,000.00$    
Blue Dye gallon 21 X 26.00$    546.00$         
Water Conditioner gallon 43 X 21.00$    903.00$         
Drift Retardant ounce 700 X 0.75$      525.00$         
Surfactant - Penetrant gallon 35 X 15.00$    525.00$         

X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              

SUBTOTAL MATERIAL 16,499.00$    
MATERIAL TAX 0.0775 1,278.67$      
TOTAL MATERIAL 17,777.67$    
TOTAL LABOR 6,417.60$      
TOTAL EQUIPMENT 3,600.00$      
SHIPPING -$              
TOTAL BILLING 27,795.27$    

Bamboo Spray & Shred Cost Estimate 2010 12 01
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"ATTACHMENT B"

CHOWCHILLA WATER DISTRICT
PO BOX 905

CHOWCHILLA, CALIFORNIA 93610

COST ESTIMATE

BILL TO: Madera County Flood Control & Water DATE 12/1/2010
Conservation Agency CONTRACT NO.

STA. NO.

DESCRIPTION OF WORK:
Shred 1 mile of Slough on both sides in 96 hours
Assume 1 man crew 

LABOR REGULAR  TIME OVER  TIME TOTAL
HRS RATE AMOUNT HRS RATE AMOUNT

Maintenance Man 96 21.00$ 2,016.00$  31.50$   -$        2,016.00$      
-$     -$          -$       -$        -$              
-$     -$          -$       -$        -$              

-$          -$       -$        -$              
SUBTOTAL LABOR 2,016.00$      
SURCHARGE 91.00% 1,834.56$      
TOTAL LABOR 3,850.56$      

EQUIPMENT
EQUIP NO. DESCRIPTION HRS RATE AMOUNT

Excavator with shredder head 96 120.00$  11,520.00$    
-$        -$              
-$        -$              

-$              
-$              

TOTAL EQUIPMENT 11,520.00$    

MATERIAL
DESCRIPTION UNIT     QUANTITY PRICE AMOUNT

X
X -$              
X -$              
X -$              
X -$              
X -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              

SUBTOTAL MATERIAL -$              
MATERIAL TAX 0.0775 -$              
TOTAL MATERIAL -$              
TOTAL LABOR 3,850.56$      
TOTAL EQUIPMENT 11,520.00$    
SHIPPING -$              
TOTAL BILLING 15,370.56$    

Bamboo Spray & Shred Cost Estimate 2010 12 01
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"ATTACHMENT C"

CHOWCHILLA WATER DISTRICT
PO BOX 905

CHOWCHILLA, CALIFORNIA 93610

COST ESTIMATE

BILL TO: Madera County Flood Control & Water DATE 12/1/2010
Conservation Agency CONTRACT NO.

STA. NO.

DESCRIPTION OF WORK:
Hand cut and spray around sensitive vegitation for 1 mile on both sides in 80 hours
Assume 2 man crew 

LABOR REGULAR  TIME OVER  TIME TOTAL
HRS RATE AMOUNT HRS RATE AMOUNT

Maintenance Man 80 21.00$ 1,680.00$  31.50$   -$        1,680.00$      
Maintenance Man 80 21.00$ 1,680.00$  31.50$   -$        1,680.00$      

-$     -$          -$       -$        -$              
-$          -$       -$        -$              

SUBTOTAL LABOR 3,360.00$      
SURCHARGE 91.00% 3,057.60$      
TOTAL LABOR 6,417.60$      

EQUIPMENT
EQUIP NO. DESCRIPTION HRS RATE AMOUNT

Pickup 80 5.00$      400.00$         
Hand sprayer 80 1.00$      80.00$           

-$        -$              
-$              
-$              

TOTAL EQUIPMENT 480.00$         

MATERIAL
DESCRIPTION UNIT     QUANTITY PRICE AMOUNT

X
Glyphosate 10% solution gallon 70 X 20.00$    1,400.00$      
Blue Dye gallon 2 X 26.00$    52.00$           
Water Conditioner gallon 4 X 21.00$    84.00$           
Drift Retardant ounce 70 X 0.75$      52.50$           
Surfactant - Penetrant gallon 4 X 15.00$    60.00$           

X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              

SUBTOTAL MATERIAL 1,648.50$      
MATERIAL TAX 0.0775 127.76$         
TOTAL MATERIAL 1,776.26$      
TOTAL LABOR 6,417.60$      
TOTAL EQUIPMENT 480.00$         
SHIPPING -$              
TOTAL BILLING 8,673.86$      

Bamboo Spray & Shred Cost Estimate 2010 12 01
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"ATTACHMENT D"

CHOWCHILLA WATER DISTRICT
PO BOX 905

CHOWCHILLA, CALIFORNIA 93610

COST ESTIMATE

BILL TO: Madera County Flood Control & Water DATE 12/1/2010
Conservation Agency CONTRACT NO.

STA. NO.

DESCRIPTION OF WORK:  YEAR 3

Spray 1 mile of Slough on both sides with herbicide to control Arundo Donax in 5 days
Assume 2 man crew spraying 50 gallons of Glyphosate in 10% solution per day
Using drift retardant, blue dye, water conditioner & penetrant

LABOR REGULAR  TIME OVER  TIME TOTAL
HRS RATE AMOUNT HRS RATE AMOUNT

Maintenance Man 40 21.00$ 840.00$     31.50$   -$        840.00$         
Maintenance Man 40 21.00$ 840.00$     31.50$   -$        840.00$         

-$     -$          -$       -$        -$              
-$          -$       -$        -$              

SUBTOTAL LABOR 1,680.00$      
OVERHEAD SURCHARGE 91.00% 1,528.80$      
TOTAL LABOR 3,208.80$      

EQUIPMENT
EQUIP NO. DESCRIPTION HRS RATE AMOUNT

Tractor 40 30.00$    1,200.00$      
Water Trailer with Sprayer 40 15.00$    600.00$         

-$        -$              
-$              
-$              

TOTAL EQUIPMENT 1,800.00$      

MATERIAL
DESCRIPTION UNIT     QUANTITY PRICE AMOUNT

X
Glyphosate 10% solution gallon 350 X 20.00$    7,000.00$      
Blue Dye gallon 10 X 26.00$    260.00$         
Water Conditioner gallon 22 X 21.00$    462.00$         
Drift Retardant ounce 350 X 0.75$      262.50$         
Surfactant - Penetrant gallon 18 X 15.00$    270.00$         

X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              
X -$        -$              

SUBTOTAL MATERIAL 8,254.50$      
MATERIAL TAX 0.0775 639.72$         
TOTAL MATERIAL 8,894.22$      
TOTAL LABOR 3,208.80$      
TOTAL EQUIPMENT 1,800.00$      
SHIPPING -$              
TOTAL BILLING 13,903.02$    

Bamboo Spray & Shred Cost Estimate 2010 12 01
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December 6, 2010 
 
Elissa Brown 
32485 Road 228 
North Fork, CA 93543 
 
RE: Budget Estimate for Pre-construction Surveys, Arundo Mulching for Five Mile Reach of Ash 

Slough 
 
Dear Elissa: 
 
As we discussed I am providing you a rough budget estimate on behalf of Live Oak Associated, Inc. 
(LOA) to conduct pre-construction surveys and monitoring for Arundo mulching along approximately 
five miles of Ash Slough extending southwest of Chowchilla.  This estimate includes time for the 
following; 1) review existing information, and coordinate and manage the project; 2) one long week (10 
hour days) for two biologists to conduct kit fox, elderberry, and nesting bird and raptor surveys; 3) 
prepare maps with GPS data collected during the pre-construction survey of all potential kit fox burrows, 
elderberries, and active bird nests located during surveys; 4) meet and correspond with CDFG regarding 
survey results and monitoring requirements; 5) conduct endangered species training for the mulching 
crew; 6) conduct 9 full days or 18 half days of nest and elderberry monitoring during mulching activities 
should CDFG require it; and 7) prepare a letter report detailing our survey and monitoring methods, 
findings, and conclusions.    
 
Items 1-7 would be performed on a time and charges not-to-exceed basis as follows: 
 
 Task 1 Review and Coordinate     $ 1,200.00  

Task 2 Pre-construction Surveys     $ 12,000.00 
Task 3 Map Preparation      $ 2,800.00 
Task 4 CDFG Meeting and Correspondence   $ 1,750.00 
Task 5 Endangered Species Training    $ 700.00 
Task 6 Monitoring      $ 8,750.00 
Task 7 Letter report      $ 2,800.00 
  
Total Budget Not to Exceed:     $30,000.00 

 
Please contact me if you have any questions.   
 
 
Sincerely, 

 
 
Austin Pearson 
Director of Ecological Services 
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December 17, 2010 
 
Elissa Brown, Project Coordinator 
Yosemite-Sequoia Resource Conservation and Development Council 
PO Box 415 
North Fork, California  93643 
 
Subject:  General Scope and Budget for Biological Permitting and Monitoring for the Ash Slough 

Sand/Arundo Removal Project 
 
Dear Ms. Brown: 
 

Live Oak Associates, Inc. (LOA) appreciates this opportunity to provide you with a general cost estimate 
for the Ash Slough Sand/Arundo Removal Project. This project will increase the flood flow capacity of 
Ash Slough in Madera County, part of the Chowchilla River system. Ash Slough flows next to the city of 
Chowchilla and there is significant flood hazard from the lack of flood flow capacity from an infestation 
of Arundo and from build-up of sediment in the channel.  The project involves removing an Arundo 
infestation and removal of 2-3 feet of sand in the channel. The project will take place on 5 miles of 
slough, disturbing an estimated 90 acres of slough channel.  It is expected that the channel maintenance 
activities will take place over 3 years.   
 
As we understand, a streambed alteration agreement is already in place.  Once the remaining supporting 
documents are in place (i.e. biological evaluation, wetland delineation, and mitigation plan if necessary), 
then the permit applications should be relatively simple.  Cost range could be $6,000-8,000 assuming all 
the supporting documentation is already in place.  The 404 permit does not have an application fee.  The 
401 permit has an application fee based on the linear feet or area in acres, whichever cost is greater.  In 
either case, the maximum of $40,000 is met for this project.   
 
LOA can provide construction monitoring as required by the 401 and 404 permits. Typically LOA 
budgets a minimum of one site visit per week during construction.  Budgeting $1,000 per week for 
monitoring and an additional $6,000 for report writing should cover the annual costs, assuming neither 
permit requires more than one monitoring visit per week.  
 
LOA does not have the experience or expertise to offer services for creation or monitoring of the SWPPP. 
 
These costs are rough and do not include costs of preparation of supporting documents (biological 
evaluation, wetland delineation, mitigation plan if necessary), though LOA can provide cost estimates to 
complete these documents if requested.  There are caveats and variables that would affect costs for each 
of these projects.  Most notably whether or not CEQA (i.e. biological evaluation) or NEPA, if federal 
funds are involved, are complete and whether or not the Army Corps (404 permit) will require formal 
consultation with the U.S. Fish and Wildlife Service (i.e. preparation of a biological assessment and 
possible need of a biological opinion from the Service) because of impacts to habitat for the Valley 
elderberry longhorn beetle, aestivation habitat for the California tiger salamander (CTS), etc. potentially 
located in the project areas.  
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Sincerely 
 

 
 
Wendy Fisher 
Senior Project Manager/Plant Ecologist/Certified Arborist 
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Chowchilla Red Top
Resource Conservation District

Post Office Box 531
Chowchilla, CA 93610

December 16,2010

To Whom It May Concern:

The Chowchilla Red Top Resource Conservation District fully endorses the Madera County's
efforts and application for the Arundo Eradication Project funding. It is our mission to provide
education and technical guidance in sustainable resource conservation and management to our
communities and landowners and managers both current and future. We feel that Madera
County shares our understanding of the Arundo infestation issue in our sloughs and has made it
their priority as it has been our first priority for many years.

The Chowchilla Red Top Resource Conservation District has provided resources to help
educate local landowners and agencies about the dangers of Arundo. We have provided
training programs and materials to past efforts, even above that we will also supply an individual
to establish the baseline for the treatment and assist in the post-treatment monitoring. We
estimate this to be a total of 536 hours which is a total of $10,680.00. See below:

. .
Task Dollars * hours Cost

Training in data collection protocol $20*8 $160
$15*8 $120

Data Collection $20*40 $800
$15*40 $600

Data Entry $20*40 $800

Expenses $200

TOTAL $2,680.00

Year 1·Establish Baseline· Total Hours 136

1
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ear - ost- reatment omtonng nee ua y: oa ours
Year 2 Year 3 Year 4 Year 5 Cost

Task Dollars * Dollars * Dollars * Dollars *
hours hours hours hours

Monitor $20*40 $20*40 $20*40 $20*40 $3,200
$15*40 $15*40 $15*40 $15*40 $2,400

Data Entry $20*20 $20*20 $20*20 $20*20 $1,600

Expenses $200 $200 $200 $200 $800

TOTAL $8,000.00

Y 25P T *M (0 Ann ll)TtlH 400

* This does not include a "Treatment Log" required for adherence to data collection protocol.

ESTIMATED TOTAL HOURS ... 536
ESTIMATED TOTAL COST ... $10,680.00

Thank you for your consideration of this proposal. We hope you will provide funding for us to
take care of this very serious problem!Si2--d
Norman Kuhr
Chairperson
Chowchilla Red Top Resource Conservation District

2

4.2 - 18



 

 

Attachment 4.2, Landowner Notification Cost Estimate and Donation 

Letter from Chowchilla-Red Top Resource Conservation District  
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Chowchilla Red Top
Resource Conservation District

Post Office Box 531
Chowchilla, CA 93610

December 16, 2010

To Whom It May Concern:

We would like to convey our enthusiastic support of the Arundo Eradication Project possibly
funded by the DWR Implementation application submitted by Madera County. The problem of
Arundo infestation in our sloughs has been our first priority for many years. We are very happy
that the County is seeking funding to remove the Arundo and to involve the other local agencies
and stakeholders. It is our mission to provide education and technical guidance in sustainable
resource conservation and management to our communities and landowners and managers
both current and future and with the Arundo removal as top priority, we are ready to do
whatever it takes.

The Chowchilla area has thirty-six miles of Arundo in its waterways; 11 miles in the Ash Slough
alone. It is extremely important that we do something about this infestation because the result
of doing nothing to control and eradicate the Arundo is equal to establishing a fire hazard, a
major flood channel obstruction, reduction of usable habitat, and continuing excessive extraction
of valuable groundwater. Initial costs to develop new sources of groundwater start at $500,000
and annual costs for pumping, operation and maintenance average $100,000 per year.

The Chowchilla Red Top Resource Conservation District has provided resources to help
educate local landowners and agencies about the dangers of Arundo. We have provided
training programs and materials to past efforts, and will continue to provide them to the
proposed project. We will be working with our Watershed Coordinator to assist with outreach to
the adjacent landowners. The Watershed Coordinator has been working to support Arundo
Eradication efforts in the region and has a contact list of adjacent landowners for notification.
She has worked on other educational efforts in this area and based her costs on those efforts.
We figure that the costs of this effort will be $600/year for the outreach provided by our
organization and $200/year estimated for printing and postage, which is being charged to the
grant request. This gives a total of our contribution, through the work of our Watershed
Coordinator, $1,800.00 total for the three year project.

Thank you for your consideration of this proposal. We hope you will provide funding for us to
take care of this very serious problem!

Sincerel~~

Norman Kuhr
Chairperson
Chowchilla Red Top Resource Conservation District
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Attachment 4.2, Letters from Entities Willing to Remove Sand on In-Kind 

Basis 

a. Letter from Double DJ Farms 

b. Letter from Chowchilla Water District  
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DOlI,bk DJ FII17IIS

Edge1lllll' Ftums
14768 Avaue 27

ChtIWchiJl~CA 93610

To: Madera County Resource Management~
Date: December 22, 2010 :
Subject Letter or intant'toia.row ~:~;~

To Whom It May Ccncem;.. . .

This letter etates my intent to remOYBsand hrn 1haAstI SloUgh channel if I becomes available
through the County's lmegr.ated Regional Water Manageme~ Implerftentauon Grant to
eradicate An.mdo and remove sancl from Ash $rough. Ills lftSerstood that the County win
obtain the necessary permits for this sancl remOYlll· at the CO.ny's COlI, and will also perform all
necessary monitoring and other compliance activities. If necessary, I will enter into a sub-
agreement with the County 10do work under these permits. I understancl1hat no Q08ts will be
charged to me retated to such sub-egreernent

I also know from my discussions with my neighbors, aCtw laridowners along the Ash Slough,
that they an! Willing to do the same under the same conditions. We aU understand as a
community and as responsible landowners that this wiD assist In improving the flood fIow§ In
Ash Slough, which wilt reduce the flood hazal\1lD our properties a$cent to the sloucah. This is
a benefit to us as well since we can use of the sand for dust control on Ol.r roads.

gar De Jager
Double OJ Farm9
Edgemar Farms
14768 Avenue 27
Chowchilla, CA 93610

My Intention is to remove 58,608 cubic yaros (or 87,990 tons) rA sand. At Ihe standard cost of
$5/cublc yard to remcwe sand from one area and transport it to another for use or s1ockpifing.
the value of this wort< is $293,886.00. I an certain thai the entire remaining amount of available
sand will be removed on an in-kind basis by my nefghbonJ and by ltIe Chowchilla Water District.

My intention is to use this sn to reduce dust from tr1e fann roads on myP*~ in order to
. comply With Air Quality guidelines. I aatimate that this sand remova •.will raduce cklst by 70%
from 15 miles of roadway for five or more yeara. \\te re-sand our roads every Fall before the •
rains and thiS shCMJIdbe enough for alleast five but possibly more years.

I appredate this opportunity and support the County's efforts to improve the f100clflow capacity
on Ash Slough.
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